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VA69D-13-B-1398 

 
Bid Schedule 

Consolidate ICU’s 8A/8B 

VA Project Number: 607-394 

Cost Range:  $5,000,000 to $10,000,000 

 

All Inclusive Base Bid:  Furnish all labor, materials, equipment and supervision to complete 

Project 607-394 “Consolidate ICU’s 8A/B at the William S. Middleton Memorial Veterans 

Hospital, Madison, WI. Work includes, but is not limited to: demolition; hazardous material 

removal and disposal; carpentry; metal siding, pre formed  wall panels, brick veneer wall 

installation; stairwell extension; structural steel, fire proofing, roofing, interior finishes, window 

and door installations; pneumatic tube system extension, plumbing including medical gas 

system, fire protection; new air handling units, HVAC ductwork and piping, controls; electrical 

power and lighting, security systems and telecommunications. This work is phased construction. 

 

Contract  Completion time is 730 Calendar Days  $________________________ 

 

Deductive Bid Total #1:  Furnish and install all work as described in the All Inclusive Base Bid 
except: 

DELETE all work associated with providing and installing footwall wall bracket system with 
associated cabinetry and wall tiles as detailed on drawing AS-720, Detail #6 “Typ Patient Room 
- Footwall”, and drawing AS-821, as shown in Details 3,4,5,6 for all B-Wing patient rooms 
(B8002, B8004, B8008, B8010, B8014, B8016, B8020, B8022, B8026, B8028, B8032, B8034, 
B8038, B8040, B8044, B8046). Deleted Footwall wall bracket system includes: all items 
described in Specification 10 25 13 “Patient Bed Service Walls”. 

DELETE all work associated with providing and installing headwall wall bracket system with 
associated wall tiles as detailed on drawing AS-720, Detail #5 “Typ Patient Room - Headwall”; 
and drawing AS-721, Detail #8 “B8046 Neg Isolation Patient Room – Headwall”; and drawing 
AS-821, as shown in Details 7 and 8, for all B-Wing patient rooms (B8002, B8004, B8008, 
B8010, B8014, B8016, B8020, B8022, B8026, B8028, B8032, B8034, B8038, B8040, B8044, 
B8046). Deleted Headwall wall bracket system includes: all items described in Specification 10 
25 13 “Patient Bed Service Walls”.  

All deleted Footwall and Headwall wall systems in patient rooms shall turn into VA provided and 
installed furnishings that shall be coordinated with general contractor.  Utility connections shall 
remain in contract by general contractor. General Contractor shall provide and install all med 
gas outlets, electrical receptacles and voice/data jacks as shown on drawings. 

DELETE all work associated with providing and installing plastic laminate casework and solid 
surface countertops with and without integral sinks as indicated on drawings AS-710, AS-711,  
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AS-712, AS-713, AS-720, AS-721, AS-722, AS-723, AS-724, AS-725, and AS-726 and 
specified in specification Section 10 51 16.  Deleted items to include: upper cabinets with 
shelving, base cabinets, tall or full height cabinets, housekeeping cabinets, shelving units, mail 
slots, p-lam lockers (only), benches, solid surface countertops with and without integral sinks. 
Utility connections shall remain in contract by general contractor and as shown on plans.  

All wood window casings shown around borrowed lights and framed partitions shall remain as 
shown in details.  All blocking for the deleted items behind the walls shall remain provided and 
installed by the general contractor. The Patient Supply Cabinet (Veteran’s Server) as shown on 
drawing AS-726 and detailed on AS-810, Details 5 and 6 shall remain provided and installed by 
the General Contractor as indicated on drawings. 

 

Contract  Completion time is 730 Calendar Days  $________________________ 

 

Deductive Bid Total #2:   Furnish and install all work as described in Deductive Bid Total #1 

except:  

DELETE finishing new Patient Waiting Area, Room B8060 and Nourishment B8062, north of the 

existing central elevators.  The area shall be demolished and disposed of as noted on the 

drawings and specifications, but shall not be framed or utilities roughed-in.  New and existing 

utilities shown to pass through these areas to  

connect to the other side of the space will remain in base contract; however, utilities shall not 

branch off to feed into the rooms listed above.  Complete demolition of the above spaces will 

remain in the base contract. Contractor shall construct a one hour rated construction barrier 

(with one door to Corridor) between columns D/13 and D/16 and leave standing after work in 

this area is completed. 

DELETE all work associated with finishing new Patient Rooms B8022; B8020 and Charting 

B8024. The area shall be demolished as noted on the drawings and specifications, but shall not 

be framed or utilities roughed-in.  New and existing utilities shown to pass through these areas 

to connect to the other side of  

the space will remain in base contract; however, utilities shall not branch off to feed into the 

rooms listed above.  Complete demolition of the above spaces will remain in the base contract.  

For these rooms, provide corridor partition walls (finished corridor side only), corridor door 

B8020 and door hardware as indicated in construction documents. OMIT corridor door B8022 

and associated hardware.  

DELETE all work associated with providing and installing new window system on the north side 

of A-wing between column(s) 7 and 10 and 3 and 5 as indicated on drawings AD-400 and AS-

400.  

Contract  Completion time is 730 Calendar Days  $________________________ 
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Deductive Bid Total #3:  Furnish all work as described in Deductive Bid Total #2 except: 

OMIT demolishing main exterior building structure between column lines 1 and 3 and 

construction of new exterior wall and roof structures as described on drawing AD-400 and 

AS400.  Interior walls and utilities shall be demolished and rebuilt as indicated on construction 

documents. 

DELETE all flooring pattern work indicated on AS-308A, AS-308B, and AS-308D. 

CHANGE all rubber flooring referenced in the Room Finish Schedule in specification 09 06 00 to 

sheet vinyl (SV-1) with resilient base cove (RB-2); EXCEPT in  Decontamination (D8015) and 

Soiled Utility (B8033) and keep flash cove (in these rooms only). 

CHANGE all Porcelain Ceramic Tile (PCT) floors to sheet vinyl (SV-1) with integral base (M-

Toilet A8019, W-Toilet A8036, M-Public Toilet A8007, W-Public Toilet A8005, Housekeeping 

A8041, Housekeeping A8015, Toilet/Shower D8021). 

CHANGE all remaining sheet vinyl (SV) floors with an integral cove base, to a sheet vinyl (same 

color/ pattern) floor with resilient cove base (RB-2).  

All rooms in the Room Finish Schedule in specification 09 06 00 indicating to have carpet installed will 

remain as shown. 

 

Contract  Completion time is 730 Calendar Days  $________________________ 

 

Deductive Bid Total #4:  Furnish all work as described in Deductive Bid Total #3 except: 

 
OMIT providing and the installation of new Air Handling Unit #149 and the associated 
mechanical and electrical utility work to the unit as described in the new 9th floor A-wing 
penthouse on the following construction documents:  MH109A, MM401, MM403 and EP209A. 
Also DELETE the new connecting ductwork from the 8th floor below. Disregard 
decommissioning notes on drawing MD108A referring to disconnecting and capping off to AHU 
#127 (located on the 8th floor in Mechanical Room B8071).  INSTEAD, route supply main from 
AHU-127 up to roof utilizing capped Stair 3 roof vent. Route supply main across roof and 
connect to (4) four supply duct drops through roof serving 8th floor A-Wing spaces.  Connect (2) 
two 8th floor A-Wing return risers up through roof to existing rooftop exhaust fans (one riser per 
fan).   Replace all controls, sensors and damper actuators associated with AHU-127 to DDC 
type controls.     
 

Contract  Completion time is 700 Calendar Days  $________________________ 
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Deductive Bid Total #5:  Furnish all work as described in Deductive Bid Total #4 except: 

OMIT demolishing and constructing a new penthouse and stairwell between column(s) 8 and 14 

as shown in the construction documents for the new Penthouse shown to be located on the 9A 

wing. The existing Stairwell #3 shall remain as-is.  New and existing utilities shown to pass 

through these areas to connect to the other side of the space will remain in base contract. Also, 

DELETE work associated with structural, electrical, plumbing, and HVAC piping and ductwork to 

construct the 9A penthouse and new stairway as indicated on drawing AS109A. Replace the 

existing RO/DI Water unit with the new unit to within the same foot print of the existing unit 

currently located in the 9th floor penthouse. 

 

Contract  Completion time is 670 Calendar Days  $________________________ 

 

NOTICE TO BIDDERS: A single award will be made on the Base Bid, subject to available funding. In the 

event bids on the Base Bid exceed available funding, a single award will be made exclusively on the 

amount of funding available in the following order: Deductive Bid Total #1, Deductive Bid Total #2, 

Deductive Bid Total #3, Deductive Bid Total #4, Deductive Bid Total #5. Award will be made to the 

lowest priced, responsive, and responsible bidder. 

 

BIDDERS MUST BID ON ALL BID ITEMS. ONLY ONE AWARD WILL BE MADE AS A RESULT OF THIS 

SOLICITATION. 

 

BIDDERS SHOULD ENSURE THE ALL-INCLUSIVE TOTAL AFTER THE DEDUCTIONS ARE 

SUBTRACTED ARE ENTERED AND NOT INSERT THE AMOUNT OF THE DEDUCTION. 

 


